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SUPPLEMENTAL CONDITIONS 
 
1. When submitting a bid in person, visitors to City Hall must allow time for security measures. Visitors to City 

Hall will be required to enter through the east side of the building. The public will pass through a metal detector and x-

ray machine located in the lobby. All packages, purses and carried items will be scanned during regular business hours of 

7 a.m. to 7 p.m.  After the public proceeds through the metal detector, they will sign in and receive a visitor’s badge. For 

those that might require the use of a ramp, entry is available on the south side of the building (Dolorosa side). Security 

will meet the visitor in the basement with a hand scanner. 

 

2. Scope of the Work - The Contractor shall furnish all the materials and perform all the Work called for in the Contract 

Documents and more specifically described in the Plans and Specification for the Project entitled. 

 

3. The Contractor shall begin Work at the job site within seven (7) calendar days after the date of the Owner’s written 

Authorization to Proceed issued by the Owner’s Representative. 

 

4. Liquidated Damages for Delay in Substantial Completion & Final Completion: Contractor shall pay Owner the 

sum indicated on the table below for each and every calendar day of unexcused delay in achieving Substantial 

Completion/Final Completion beyond the Scheduled Completion/Final Completion Dates. Any sums due and payable 

hereunder by Contractor shall be payable, not as a penalty, but as Liquidated Damages representing an estimate of delay 

damages likely to be sustained by Owner, estimated at the time of executing the Contract. Such Liquidated Damages 

shall apply regardless of whether Contractor has been terminated by Owner prior to Substantial Completion, so long as 

Contractor's actions or inactions contributed to the delay. Such Liquidated Damages shall be in addition to and not in 

preclusion of any recovery of actual damages resulting from other defects in Contractor's performance hereunder for 

matters other than delays in Substantial Completion/Final Completion. When Owner reasonably believes that Substantial 

Completion/Final Completion will be inexcusably delayed, Owner shall be entitled, but not required, to withhold from 

any amounts otherwise due to Contractor an amount then believed by Owner to be adequate to recover liquidated 

damages applicable to such delays. If and when Contractor overcomes the delay in achieving Substantial 

Completion/Final Completion, or any part thereof, for which Owner has withheld payment, Owner promptly shall release 

to Contractor those funds withheld but no longer applicable as Liquidated Damages. 

 

Liquidated Damages  

Contractual Milestone 

Contractual Milestone 

Description and 

Requirements 

From To Liquidated Damages 

1 Substantial Completion 
Task Order 

NTP 

As specified in task 

order 
$500.00 per day 

2 Final Completion 
Substantial 

Completion 
30 calendar days $325.00 per day 

 

5. The Contract Sum - The Owner shall pay the Contractor for the proper performance of the Contract, subject to 

additions and deduction provided therein, the Contract sum is listed in the Purchase Order. 

 

6. Partial Payment - Each month, the Owner shall make a progress payment as approved by the Owner’s Representative 

in accordance with the General Conditions. 

 

7. Acceptance and Final Payment - Final Payment shall be due on final Owner acceptance of the Project Work, provided 

the Contract has been completed by Contractor as provided in the General Conditions. Before issuance of the final 

payment, the Contractor shall submit an affidavit and reasonable additional supporting evidence if required, as 

satisfactory to the Director of Finance, City of San Antonio, that all labor payrolls, construction materials and supply 

bills, subcontractors, and other indebtedness connected with the Work have been paid in full, or that an outstanding debt 

is being disputed and that the corporate surety or its agent is processing the outstanding claim and is willing to defend 

and/or indemnify the City should the City make final Contract payment. 

 

8. Contractor shall comply with Standard Specification 1000 in its invoicing. 

 
Project Name : 2017-2018 Reconstruction-Reclamation Task Order Package 6 

Project No.: 23-01474-06-05-01 


